

1811

CITY OF MILFORD

Bid tabulation

HVAC Equipment Replacement at five Milford Public Schools

February 27, 2024

		Entire Five School Project	
Bidder:		Base Bid	
Tucker Mechanical		1,479,658.00	
R & R Mechanical		1,711,000.00	
Blizzard Mechanical		1,564,000.00	
Nero Inc.		1,531,232.00	
Low Bidder detail		Bidder >>>	
		Tucker	Nero
Entire Five School Project Base Bid		total cost	1,479,658.00
Work begins after notice to proceed		cal days	45
Substantial completion in		cal days	170
Alternates Bids			
Alternate Base Bid 1: Entire Mathewson Elementary School Project		total cost	276,548.00
Work begins after notice to proceed		cal days	45
Substantial completion in		cal days	161
Alternate Base Bid 2: Entire Orange Avenue Elementary School Project		total cost	302,704.00
Work begins after notice to proceed		cal days	45
Substantial completion in		cal days	161
Alternate Base Bid 3: Entire Orchard Hills Elementary School Project		total cost	319,874.00
Work begins after notice to proceed		cal days	45
Substantial completion in		cal days	161
Alternate Base Bid 4: Entire East Shore Middle School Project		total cost	304,330.00
Work begins after notice to proceed		cal days	45
Substantial completion in		cal days	161
Alternate Base Bid 5: Entire Jonathan Law High School Project		total cost	291,506.00
Work begins after notice to proceed		cal days	45
Substantial completion in		cal days	161
Add Alternate #1			
ADD Alternate No. 1: RTU #004, Orchard Hills School		Add	77,893.00
The project schedule will be increased by:		cal days	0